



PACIFIC ELECTRICAL CONTRACTORS

CCB #3651 BCD #15-10C

AARON FRYMIRE
BRANCH MANAGER

o 541 887 2544 m 541 282 3204
E aaron@pacificelectrical.com
A 4164 Washburn Way, Klamath Falls, OR
W pacificelectrical.com
@f @pacificelectrical



--- PROPOSAL AND ACCEPTANCE ---

SUBMITTED TO	Siskiyou County 911 Communications	PHONE	DATE	09/09/22
ATTENTION	Todd Shelton	CELL	530-842-8281	
STREET	806 South Main Street	JOB NAME	Harvey Jones Butte	
CITY, STATE, ZIP	Yreka, CA 96097	JOB LOCATION		
EMAIL	Tshelton@CO.Siskiyou.CA.US		JOB PHONE	

We hereby submit specifications and estimates for:
Pacific Electrical Contractors, of Medford and Klamath Falls, proposes to provide a new overhead power connection to the cellular site at Harvey Jones Butte for Siskiyou County 911. The proposal includes supervision, labor, materials, travel, mobilization, portable restrooms, electrical gear, underground conduit from last pole to equipment on both sides, equipment rental, excavation/backfill/compaction with native materials, county permit, tools, fuel, and contingency. PEC's overhead line subcontractor will install (18) 40' poles and span with 12,000' of #2 AL wire. Required cut-outs and lightning arrestors on both ends will be supplied and installed. Both existing transformers on site will be reused. PEC excludes obtaining all specialty use permits and right-a-ways, there is a clause for rock encountered during pole excavation which would result in additional costs. It should be noted overhead line materials are approximately 16 weeks out from order and require a 25% down payment prior to purchase. PEC will establish a plan to avoid any disturbances in the cultural area to be avoided. Includes a payment and performance bond with a one year warranty.

We Propose hereby to furnish material and labor - complete in accordance with the above specifications, for the sum total of:

dollars **\$162,246**

Payment to be made as follows:

Within 10 days of receipt of invoice.

Authorized **Aaron Frymire**

Signature *Aaron Frymire*
Signature

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. This proposal is contingent upon strikes, accidents, delays or price increases of necessary commodities such as wire and steel exceeding 10%; therefore, increases are possible beyond the # of days shown at the right. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

Note: This proposal may be withdrawn by us if not accepted within 30 days.

Acceptance of Proposal - The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature _____

Date of Acceptance _____

Signature _____