Exhibit 12-F: Cost-Effectiveness / Public Interest Finding / A&E Noncompetitive

COST-EFFECTIVENESS / PUBLIC INTEREST FINDING for CONSTRUCTION CONTRACTS				
COST-EFFECTIVENESS DETERMINATION REQUIRED		PUBLIC INTEREST DETERMINATION REQUIRED		
☐ Use of force account (23 CFR 635.204, 205)* ☐ Use of publicly owned equipment (23 CFR 635.106) ☐ Other*:		☐ Use of publicly furnished materials (23 CFR 635.407) ☐ Use of contracting method other than competitive bidding (23 CFR 635.104/204)* ☐ Use of mandatory borrow/disposal sites (23 CFR 635.407) ☐ Advertising period less than 3 weeks (23 CFR 635.112)* ☐ Other*:		
* Requires Caltrans District approval				
NON-COMPETITIVE DETERMINATION for A&E CONTRACTS				
☐ Use of non-competitive negotiated consultant contracts (23 CFR 172.7) (a) (3)*		MUST MEET ONE OF THE FOLLOWING LIMITED CIRCUMSTANCES:		
(Must select one of the limited circumstances)		 ☐ Service is available only from a single source ☐ There is an emergency which will not permit the time necessary to conduct competitive negotiations ☐ After solicitation of a number of sources, competition is determined to be Inadequate 		
FEDERAL-AID PROJECT	CLASS OF FEDERAL FUNDS	S: IM NH STP	OTHER:	: HIP
ID	DIST-CO-RTE-PM	ESTIMATED COST		FEDERAL FUNDS
RPSTPL-5902(083)	02-SIS-0-CR	\$3,255,000		\$3,255,569
PROJECT SPECIFIC MULTIPLE PROJECTS REGIONAL/DISTRICTWIDE STATEWIL				□ STATEWIDE □
GENERAL LOCATION		GENERAL DESCRIPTION OF WORK		
3 Miles North of Weed, California, along Big Springs Road (County Rd.)		Roadway Rehabilitation (pulverization, grade & compact, hot mix asphalt, striping ect.)		
REASONS THAT REQUESTED APPROVAL IS CONSIDERED (STATE):				
Siskiyou County advertised this project for 3-weeks in the newspaper, on the county website, as well as on 12 Builder Exchanges. 3 bids were received. The first and second low bid prices were within \$110,304 of each other and were 8.4% to 12% below the Engineer's Estimate. The third low bid was submitted by a DBE contractor, but was non-responsive due to failure to submit the required DBE forms. If project award is delayed, project funding will be at risk due obligation/delivery deadlines associated with the STIP funding.				
REMARKS (STATE):				
PREPARED/APPROVED BY LOCAL AGENCY'S		REPRESENTATIVE NAME AND TITI	LE:	Date:
REPRESENTATIVE Tom Deany Digitally signed by Tom Deany Date: 2023 06 07 06:10:12-0700		Tom Deany Director of Public Works		06/07/2023
*APPROVED BY DISTRICT LOCAL ASSISTANCE ENGINEER		DLAE NAME:		Date:
(DLAE)	Digitally signed by Nicole D. Fortner Date: 2023.06.07 09:23:15 -07'00'	Nicole D. Fortner	(06/07/2023

Distribution: (1) Local Agency File - Original; (2) DLAE - Copy; (3) Caltrans Project Manager - Copy if on the SHS